


ADDENDUM NUMBER 2

Project:	Corpus Christi Police Station Fire Protection and Building Improvements	Project Number: <u>E14080</u>
Owner:	City of Corpus Christi	
City Engineer:	J. H. Edmonds, P.E.	
Designer:	Rodriguez, John, P.E. – NRG Engineering	
Addendum No.	<u>02</u>	Specification Section: <u>00 21 13</u>
		Issue Date: <u>August 9, 2016</u>
<p>Acknowledge receipt of this Addendum in the Bid Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.</p>		
Approved By: <u>J. H. Edmonds, P. E.</u>		
		
<u>(FOR)</u>		
<u>9 AUG 16</u>		
Name		Date
Addendum Items: To delay RFP opening by one week. New RFP date: August 17, 2016		

END OF ADDENDUM NO. 2